
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 5/02/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0180-03-035, ETC.
Project STP 1102(113), ETC.
Highway SH 35
County ARANSAS
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF REPLACE EXISTING BRIDGE & REWK APRO
              ARANSAS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 968 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 0180-03-035, ETC.
Project STP 1102(113), ETC.
Highway SH 35
County ARANSAS
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 1102(113)       , ETC. TxDOT
COUNTY  ARANSAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 83.800 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 738.000 2

104 2010 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

CY 268.000 3

104 2040 REMOVING CONC (PAVERS)

DOLLARS
and CENTS

SY 3,820.000 4

106 2001 OBLITERATING ABANDONED ROAD
DOLLARS

and CENTS

STA 35.760 5

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 2,663.000 6

110 2003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 23,038.000 7

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)

DOLLARS
and CENTS

CY 16,547.000 8

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 65.200 9

158 2007 SPEC EXCAV WORK (UNDERWATER)

DOLLARS
and CENTS

CY 1,600.000 10

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 24,872.000 11
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164 2033 004 DRILL SEEDING (PERM) (RURAL) (SANDY)
DOLLARS

and CENTS

SY 13,774.000 12

166 2002 001 FERTILIZER

DOLLARS
and CENTS

TON .570 13

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 624.500 14

247 2056 033 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)

DOLLARS
and CENTS

CY 5,802.000 15

275 2001 002 CEMENT
DOLLARS

and CENTS

TON 218.000 16

275 2011 002 CEMENT TREAT(EXIST MATL)(8")
DOLLARS

and CENTS

SY 17,276.000 17

310 2019 PRIME COAT (MC-30 OR SS-1)
DOLLARS

and CENTS

GAL 3,279.000 18

316 2402 016 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2)

DOLLARS
and CENTS

GAL 6,220.000 19

316 2590 016 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B

DOLLARS
and CENTS

CY 188.000 20

341 2064 024 D-GR HMA(QCQA) TY-C SAC-B PG76-22

DOLLARS
and CENTS

TON 4,780.000 21

341 2136 024 D-GR HMA(QCQA) TY-D SAC-B PG76-22
DOLLARS

and CENTS

TON 16.000 22
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ALT
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ONLY
ITEM

NO
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341 2243 024 D-GR HMA(QCQA) TY-B SAC-B PG76-22
DOLLARS

and CENTS

TON 2,861.000 23

354 2048 PLANE ASPH CONC PAV (3")

DOLLARS
and CENTS

SY 898.000 24

354 2084 PLANE ASPH CONC PAV (3" TO 6")

DOLLARS
and CENTS

SY 25,093.000 25

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 323.000 26

400 2006 CUT & RESTORING PAV
DOLLARS

and CENTS

SY 82.000 27

409 2016 PRESTR CONC PIL (18 IN SQ)(HPC)
DOLLARS

and CENTS

LF 320.000 28

409 2018 PRESTR CONC PIL (24 IN SQ)(HPC)
DOLLARS

and CENTS

LF 27,844.000 29

416 2029 001 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 124.000 30

420 2006 002 CL C CONC (RAIL FOUNDATION)

DOLLARS
and CENTS

CY 13.100 31

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 125.100 32

420 2041 002 CL C CONC (ABUT)(HPC)
DOLLARS

and CENTS

CY 88.800 33

PROPOSAL SHEET
PROJECT STP 1102(113)       , ETC. TxDOT
COUNTY  ARANSAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
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NO
DESC
CODE

S.P.
NO.
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420 2042 002 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 6,939.200 34

420 2123 002 CL C CONC (FOOTING) (HPC)

DOLLARS
and CENTS

CY 2,467.200 35

420 2216 002 CL S CONC (SUPPORT SLAB)

DOLLARS
and CENTS

CY 24.000 36

420 2258 002 CL F CONC (BENT)(HPC)

DOLLARS
and CENTS

CY 4,741.600 37

422 2003 REINF CONC SLAB (HPC)(CL S)
DOLLARS

and CENTS

SF 880,800.000 38

423 2005 RETAINING WALL (TEMP WALL)
DOLLARS

and CENTS

SF 4,690.000 39

423 2014 RET WALL (SPREAD FOOTING)(SPL)
DOLLARS

and CENTS

SF 5,982.000 40

425 2068 001 PRESTR CONC GIRDER (TX54)

DOLLARS
and CENTS

LF 129,785.950 41

425 2070 001 PRESTR CONC GIRDER (TX70)

DOLLARS
and CENTS

LF 1,794.000 42

428 2002 001 CONC SURF TREAT (CLASS II)

DOLLARS
and CENTS

SY 93,177.000 43

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 228.000 44
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432 2040 RIPRAP (MOW STRIP)(5 IN)
DOLLARS

and CENTS

CY 32.200 45

432 2048 RIPRAP (CONC)(FLUME)

DOLLARS
and CENTS

CY 5.700 46

432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 10.400 47

432 2072 RIPRAP (CONC)(CL B)(RR8&RR9)

DOLLARS
and CENTS

CY 37.400 48

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 6,034.000 49

442 2052 016 STR STL (ROLLED BEAM)(HP 12X54)
DOLLARS

and CENTS

LB 100,700.000 50

442 2053 016 STR STL (ROLLED BEAM)(WT 8X20)
DOLLARS

and CENTS

LB 9,000.000 51

450 2161 001 RAIL (TY T223)

DOLLARS
and CENTS

LF 22,665.000 52

454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 2,560.000 53

464 2003 003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 371.000 54

464 2005 003 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 48.000 55
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465 2005 001 MANH (COMPL)(TY M)
DOLLARS

and CENTS

EA 1.000 56

467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 1.000 57

467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 58

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 1.000 59

467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 2.000 60

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 8.000 61

474 2005 SLOT DRAIN (GAL STL)(18 IN)
DOLLARS

and CENTS

LF 20.000 62

474 2006 SLOT DRAIN OUTFALL (GAL STL)(18 IN)

DOLLARS
and CENTS

LF 4.000 63

480 2001 CLEAN EXIST CULVS

DOLLARS
and CENTS

EA 1.000 64

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 2.000 65

496 2007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 240.000 66
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496 2012 REMOV STR (BRIDGE 1000 FT OR GREATER)
DOLLARS

and CENTS

EA 1.000 67

496 2082 REMOVE STRUCTURES (FENDER)

DOLLARS
and CENTS

EA 1.000 68

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 69

502 2001 055 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 45.000 70

502 2047 055 OFF-DUTY POLICE OFFICER

DOLLARS
and CENTS

HR 80.000 71

506 2017 011 CONSTRUCTION EXITS (INSTALL) (TY 2)

DOLLARS
and CENTS

SY 156.000 72

506 2019 011 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 156.000 73

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 4,788.000 74

512 2004 002 PORT CTB (FUR & INST)(SNGL SLP)(TY 1)
DOLLARS

and CENTS

LF 12,720.000 75

512 2022 002 PORT CTB (MOVE)(SNGL SLP) (TY 1)
DOLLARS

and CENTS

LF 4,200.000 76
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512 2040 002 PORT CTB (REMOVE)(SNGL SLP) (TY 1)
DOLLARS

and CENTS

LF 12,720.000 77

514 2004 002 PERM CONC TRF BARR (SGL SLP)(TY 1)(42")

DOLLARS
and CENTS

LF 10,655.000 78

514 2022 002 PERM CONC TRF BARR (SGL SLP)(TY 4)(42")

DOLLARS
and CENTS

LF 510.000 79

530 2008 DRIVEWAYS (ACP)

DOLLARS
and CENTS

EA 2.000 80

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 1,240.000 81

530 2017 TURNOUTS (ACP)
DOLLARS

and CENTS

SY 1,020.000 82

540 2011 023 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 4.000 83

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 1,475.000 84

544 2003 001 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 3.000 85

544 2005 001 GDRAIL END TRT(INST)(WOOD POST)(TY II)

DOLLARS
and CENTS

EA 1.000 86

545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE)
DOLLARS

and CENTS

EA 8.000 87
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545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK 
ZONE)

DOLLARS
and CENTS

EA 1.000 88

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 
ZONE)

DOLLARS
and CENTS

EA 9.000 89

545 2058 CRASH CUSH ATTEN (INSTL) (N)

DOLLARS
and CENTS

EA 4.000 90

545 2059 CRASH CUSH ATTEN (MOVE & RESET) (N)

DOLLARS
and CENTS

EA 6.000 91

545 2060 CRASH CUSH ATTEN (REMOVE) (N)
DOLLARS

and CENTS

EA 1.000 92

610 2025 010 INS RD IL AM (TY SA) 40T-8   (.25 KW)S
DOLLARS

and CENTS

EA 8.000 93

610 2042 010 INS RD IL AM (TY SA) 50T-8    (.4 KW)S
DOLLARS

and CENTS

EA 6.000 94

610 2045 010 INS RD IL AM (TY SP) 38S-8-8 (.25 KW)S

DOLLARS
and CENTS

EA 18.000 95

610 2072 010 REMOVE RDWY ILL ASSEM

DOLLARS
and CENTS

EA 1.000 96

617 2004 001 TEMP RD IL (RD IL ASM)

DOLLARS
and CENTS

EA 2.000 97

PROPOSAL SHEET
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618 2018 CONDT (PVC) (SCHD 40) ( 2")
DOLLARS

and CENTS

LF 28,650.000 98

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)

DOLLARS
and CENTS

LF 385.000 99

618 2022 CONDT (PVC) (SCHD 40) (3")

DOLLARS
and CENTS

LF 10.000 100

620 2003 001 ELEC CONDR (NO. 2) BARE

DOLLARS
and CENTS

LF 5,140.000 101

620 2004 001 ELEC CONDR (NO. 2) INSULATED
DOLLARS

and CENTS

LF 20,560.000 102

620 2011 001 ELEC CONDR (NO. 8) BARE
DOLLARS

and CENTS

LF 3,075.000 103

620 2012 001 ELEC CONDR (NO. 8) INSULATED
DOLLARS

and CENTS

LF 6,810.000 104

624 2008 014 GROUND BOX TY A (122311) W/APRON

DOLLARS
and CENTS

EA 6.000 105

628 2158 001 REMOVE ELECTRICAL SERVICES

DOLLARS
and CENTS

EA 1.000 106

628 2177 001 ELC SRV TY A 240/480 100 (NS)SS(E)GC(O)

DOLLARS
and CENTS

EA 1.000 107

628 2220 001 ELC SRV TY A 240/480 100 (NS)SS(E)GC(U)
DOLLARS

and CENTS

EA 1.000 108
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636 2001 014 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 27.000 109

644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P)

DOLLARS
and CENTS

EA 33.000 110

644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T)

DOLLARS
and CENTS

EA 13.000 111

644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT)

DOLLARS
and CENTS

EA 4.000 112

644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P)
DOLLARS

and CENTS

EA 1.000 113

644 2058 RELOCATE SM RD SN SUP & AM TY S80
DOLLARS

and CENTS

EA 64.000 114

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 64.000 115

644 2063 INS SM RD SN SUP&AM (RAIL MOUNT)

DOLLARS
and CENTS

EA 5.000 116

658 2240 006 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2

DOLLARS
and CENTS

EA 2.000 117

658 2258 006 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 227.000 118

658 2278 006 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB(BI)
DOLLARS

and CENTS

EA 112.000 119
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658 2316 006 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 5.000 120

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 169.000 121

662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 1,993.000 122

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 9,952.000 123

662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C
DOLLARS

and CENTS

EA 2,185.000 124

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 2,220.000 125

662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W
DOLLARS

and CENTS

EA 6,556.000 126

662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y

DOLLARS
and CENTS

EA 6,660.000 127

662 2070 WK ZN PAV MRK REMOV (W)  6" (LNDP)

DOLLARS
and CENTS

LF 60.000 128

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 36.000 129

662 2104 WK ZN PAV MRK REMOV (Y) 12" (SLD)
DOLLARS

and CENTS

LF 240.000 130
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662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 1,483.000 131

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 2,165.000 132

666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)

DOLLARS
and CENTS

LF 5,315.000 133

668 2100 PREFAB PAV MRK TY C (W) ( 8") (LNDP)

DOLLARS
and CENTS

LF 136.000 134

668 2105 PREFAB PAV MRK TY C (W) (24") (SLD)
DOLLARS

and CENTS

LF 48.000 135

668 2106 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 13.000 136

668 2116 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 13.000 137

668 2128 PREFAB PAV MRK TY C (Y) (24") (SLD)

DOLLARS
and CENTS

LF 3,272.000 138

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 557.000 139

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 918.000 140

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 32,098.000 141
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677 2003 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 6,471.000 142

677 2007 ELIM EXT PAV MRK & MRKS (24")

DOLLARS
and CENTS

LF 909.000 143

682 2025 001 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 4.000 144

682 2027 001 VEH SIG SEC (12 IN) LED (RED)

DOLLARS
and CENTS

EA 2.000 145

685 2003 025 REMOVE RDSD FLASH BEACON ASSEMBLY
DOLLARS

and CENTS

EA 3.000 146

685 2004 025 INSTL RDSD FLSH BEACON ASSM(SOLAR 
PWRD)

DOLLARS
and CENTS

EA 3.000 147

730 2002 FULL-WIDTH MOWING

DOLLARS
and CENTS

AC 7.990 148

4574 2001 PRESTRESSED CONCRETE PILING (54 IN 
CYL)

DOLLARS
and CENTS

LF 49,149.000 149

4574 2002 PRESTRESSED CONCRETE PILING (66 IN 

CYL)
DOLLARS

and CENTS

LF 1,442.000 150

4575 2001 UHMW-PE FENDER PADS (2 1/4 IN)
DOLLARS

and CENTS

SF 1,900.000 151
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4576 2001 STEEL PIPE PILING (24 IN DIA X 1/2 IN)
DOLLARS

and CENTS

LF 4,000.000 152

4580 2001 CONSTRUCTION ACCESS

DOLLARS
and CENTS

LS 1.000 153

4586 2001 DYNAMIC PILE MONITORING

DOLLARS
and CENTS

EA 34.000 154

4586 2002 DYNAMIC ANALYSIS

DOLLARS
and CENTS

EA 34.000 155

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 
DIA)

DOLLARS
and CENTS

LF 7,156.000 156

5049 2003 BIODGRD EROSION CONTROL LOGS (12" 

DIA)
DOLLARS

and CENTS

LF 2,349.000 157

5261 2001 GEOGRID REINFORCEMENT (TY I)
DOLLARS

and CENTS

SY 17,960.000 158

5430 2001 FLOATING TURBIDITY BARRIER

DOLLARS
and CENTS

LF 3,600.000 159

6473 2001 001 MULTIPOLYMER PAV MRK (W)(4")(SLD)

DOLLARS
and CENTS

LF 22,020.000 160

6473 2002 001 MULTIPOLYMER PAV MRK (W)(4")(BRK)

DOLLARS
and CENTS

LF 4,816.000 161
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6473 2007 001 MULTIPOLYMER PAV MRK (W)(8")(SLD)
DOLLARS

and CENTS

LF 330.000 162

6473 2011 001 MULTIPOLYMER PAV MRK (Y)(4")(SLD)

DOLLARS
and CENTS

LF 22,020.000 163

6473 2025 001 MULTIPOLYMER PAV MRK (W)(ARROW)

DOLLARS
and CENTS

EA 1.000 164

6473 2026 001 MULTIPOLYMER PAV MRK (W)(WORD)

DOLLARS
and CENTS

EA 1.000 165

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 800.000 166

8251 2002 005 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL)
DOLLARS

and CENTS

LF 645.000 167

8251 2005 005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL)
DOLLARS

and CENTS

LF 12,659.000 168

8251 2014 005 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL)

DOLLARS
and CENTS

LF 58.000 169

8251 2017 005 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL)

DOLLARS
and CENTS

LF 18,409.000 170

8705 2001 SOLAR-POWERED NAVIGATIONAL LIGHT-

ING SYS
DOLLARS

and CENTS

LS 1.000 171
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Project Number:  Sheet  
 
County: ARANSAS Control: 0180-03-035, ETC. 
 
Highway: SH 35 
 
 
GENERAL NOTES: 
 
General Notes 
 
Find, for your information and convenience, tools such as forms, software, materials, and various 
other information provided by the Department at http://www.dot.state.tx.us/business/.  Please 
note that these tools are updated periodically and your attention is directed to the latest edition.   
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The District reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the Department, is unauthorized work in accordance with 
Item 5.   
 
Sweep, clean and remove any construction waste, surplus materials or debris from the roadway 
and right of way at the end of each day unless otherwise approved.  The work performed will not 
be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
The asphalt season for the placement of asphalt surface courses is March 15 to November 15 
unless otherwise approved.   
 
Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or 
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the 
final lift thickness. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Promptly pick up and properly dispose of paper and other materials used for pavement joints.  
 
Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.  
Use 3” letters or numbers.  Use stain and color as approved.  Paint will not be permitted.  Locate 
the NBI number on the outside beam immediately adjacent to the abutment on the downstream 
end, on the outside headwall upper right-hand corner, or as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
All pavement markings shall be in accordance with the latest edition of Texas MUTCD.  
 

This project will have a US Coast Guard Bridge Permit. The following requirements apply: 

1. Do not deviate from the approved plans without approval from the Commander, Eighth 
Coast Guard District. 
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2. Obtain approval from the USCG District Commander prior to implementation of 
construction of false-work, cofferdams or other obstructions. 

3. Conduct all work in a manner that does not impede navigation or impair the depths of 
the channel. 

4. Notify the USCG District Commander of any and all events affecting navigation 
during construction in a timely manner. 

 5. Promptly clear the channel of all obstructions due to construction as deemed necessary 
by the USCG District Commander. 

6. Remove in their entirety, all parts of the Fender System not utilized in the completed 
system, for the bridge across the Copano Bay, mile 0.0, west of Harvey Lock.  The waterway 
shall be cleared to the satisfaction of the USCG District Commander. 

Notify the USCG District Commander three (3) weeks prior to beginning work.  Submit a 
construction plan for approval, containing a description of the equipment, such as barges and 
tugs that may occupy the waterway, and how they may affect navigation, and a detailed work 
schedule. 

Operate all water-going vessels, barges, etc. in accordance with USCG regulations. 
 
The U.S. Corps of Engineers Notice to Proceed permit number for this project is SWG-2010-
00887.  TxDOT will not issue a Notice to Proceed until the USCG Bridge Permit is issued.  
TxDOT will ensure that the Contractor complies with all conditions of the USCG Bridge Permit.. 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include, but are not limited to, haul 
roads, equipment staging areas, borrow and disposal sites.  Associated defined here means 
materials are delivered to or from the PSL.  The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may 
be required for such work.  Be responsible for any and all consultations with the USACE 
regarding ALL activities, including project specific locations (PSL) not YET evaluated by the 
USACE.  Provide the department with a copy of all consultations or approvals from the USACE 
prior to initiating activities.  
 
Proceed with activities in PSLs that do not affect a USACE permit area if the USACE 
determines that the PSL is non-jurisdictional or that the USACE granted proper clearance for the 
jurisdictional areas or as part of the permit review of this project, the USACE previously 
evaluated the PSL.  Take sole responsibility for documenting any determinations that activities 
do not affect a USACE permit area.  Maintain copies of determinations for review by the 
department or any regulatory agency. 
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Document and coordinate with the USACE, if required, prior to any excavation hauled from or 
embankment hauled into a USACE permit area by either (1) or (2) below. 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the project specific location (PSL) and their authorization.  Maintain 
copies for review by the department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 

a. Suitable excavation of required material in the areas shown on the plans and         
cross sections as specified in Item 110 is used for permanent or temporary fill 
(Item 132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used 
as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is 
disposed of at a location approved by the Engineer within a USACE evaluated 
area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the department with a copy of all USACE coordination or approvals prior to 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a 
USACE permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) 
that is disposed of outside a USACE evaluated area. 

 
This project requires permits with environmental resource agencies.  There is a high probability 
of encountering environmentally sensitive areas on Contractor designated project specific 
locations (PSL) for this project (haul roads, equipment staging areas, borrow pits, disposal sites, 
field offices, storage areas, parking areas, etc.).  Listings of regulatory agencies the Contractor 
may need to contact for this project are provided herein. Environmental issues and PSL 
coordination requirements will be addressed in permits. 
 
The locations of the underground utility installations are unknown.  Confirm the location of any 
installations which may exist.  Assume full responsibility of the notification to the utility 
involved in case of conflict or damage and be responsible for damage that occurs due to 
negligence.  This work is subsidiary to the various bid items of the contract. 
 
Assume ownership for all designated waste material and dispose of it at a place off of the right of 
way, as approved by the Engineer. 
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For the purposes of satisfying requirements set forth by the U.S. Army Corps of Engineers 
Permit No. SWG-2010-00887 the contractor performing work on behalf of TxDOT will be 
referred to as the permittee.  As part of the requirements under SWG-2010-00887, the permittee 
shall collect and relocate oyster reef permanently impacted during bridge pile construction.  
TxDOT has estimated approximately 1,660 cubic yards of oyster reef material will be relocated 
as a result of the bridge pile construction.  The permittee will be required to clean the collected 
oyster reef material of sediment and debris prior to the material relocation. The permittee shall 
relocate collected oyster reef material to a previously approved oyster reef restoration site in 
Copano Bay authorized under the Harte Research Institute permit SWG-2010-00246. The 
permittee will coordinate all efforts with TxDOT during collection and relocation to ensure 
requirements under Permit SWG-2010-00887 are completed. The permittee shall not deposit 
collected oyster reef material until the permittee has received GPS coordinates 
(latitude/longitude) from TxDOT. Based on data from NMFS and the Harte Research Institute, 
the relocation site is within three miles from the current bridge location in varying depths of 
water from two to four feet. The relocated oyster reef will be placed to construct a 3-dimensional 
reef complex with high vertical relief to enhance habitat and protect an eroding shoreline while 
minimizing sedimentation. Because complex reef structures provide habitat for numerous fish 
and invertebrate species, the permittee will construct the reef as a series of reef ridges where 
“hills and valleys” are required design parameters. The permittee shall use silt curtains during 
construction around oyster reefs to minimize sedimentation in the surrounding water column.  
 
ITEM 2 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work.  
 
ITEM 5 
 
Field verify all dimensions and notify Engineer prior to initiating any work.   
 
Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way.  Adhere to OSHA Standards when working within the vicinity of overhead power lines.  
Coordinate with the utility companies and notify the Engineer of any possible conflicts.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.  
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B.  Refer to Item 
4.3 for consideration of differing site conditions.  
 
Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's 
office for making copies with a minimum twenty-four (24) hour notice.   
The responsibility for the construction surveying on this contract will be in accordance with Item 
5.6.A, “Method A”.   
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Provide safe access to the construction work areas, including vessel transportation (if necessary) 
to and from the mainland as requested by the Engineer, for the Engineer and inspector to observe 
and inspect the work.  Provide platform or work barge to allow inspection of works at bents in 
Copano Bay. 
 
ITEM 7 
 
The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid 
for directly, but will be subsidiary to pertinent Items.  
 
When working at street, farm-to-market, state highway, and county road intersections, schedule 
work to minimize intersection closures. During nonworking hours, all public road intersections 
will be open to the traveling public.   
 
The total disturbed area for this project is 8 acres.  The disturbed area in this project, all project 
locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile of the 
project limits, for the Contract will further establish the authorization requirements for storm 
water discharges.  The Department will obtain an authorization to discharge storm water from 
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown 
on the plans.  The Contractor is to obtain any required authorization from the TCEQ for any 
Contractor PSLs for construction support activities on or off ROW.  When the total area 
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.    
 
Establish uniform perennial vegetative coverage with a density of at least 70% of the native 
background vegetative cover to achieve final stabilization.   
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source 
areas resulting from this project.   
 
ITEM 8 
 
Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17” 
hard copies and an electronic file of the original or updated progress schedule.  Submit the 
original progress schedule seven (7) days before the Preconstruction Conference.   
 
Submit an updated progress schedule as directed to show proposed major changes, changes 
affecting compliance with the contract requirements, or changes affecting the critical 
path/controlling item of work.   
 
Working days will be computed and charged in accordance with Article 8.3.A.1, “Five-Day 
Workweek”.   
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Work above traffic is not allowed.   
 
Lane closures are not permitted Monday through Friday before 8 AM or after 5 PM unless 
approved.   
 
For this project, the earliest start work date will be November 14, 2011.  
 
 
ITEM 9 
 
Submit the approved forms to request compensation for material-on-hand (MOH) at least three 
(3) working days prior to the end of the month.  Include any requests from subcontractors, 
suppliers, or fabricators.   
 
ITEM 100 
 
Coordinate all right of way preparation activities with the project’s Storm Water Pollution 
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as 
approved.   
 
Prepare the right of way from STA 435+00(A) to STA 446+80(A), STA 556+90(A) to STA 
564+60.16(A) = STA 1+30.59 (A) and STA 1+30.59(A) to STA 4+70.43(A).  Remove and 
dispose of all obstructions shown and not specifically shown in the plans.   
 
Prune trees and shrubs as directed.  Use accepted pruning practices in accordance with Item 192 
and as defined by the National Arborist Association.  The work performed will not be measured 
or paid for directly, but will be subsidiary to pertinent Items.  
 
ITEM 110 
 
For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2, 
“Compaction Methods, Density Control”.   
 
 
ITEM 132 
 
Use embankment material with a plasticity index (PI) ranging from 10 to 40.  Blend or treat 
approved materials to achieve the desired PI and pulverize the material so that 100% passes the 3 
inch sieve.  Retest materials as borrow sources change or when the material changes 
significantly.  Notify the Engineer of the proposed material sources and of changes to material 
sources.  The Engineer may sample and test project materials at any time before compaction 
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throughout the duration of the project to assure specification compliance.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in 
the surface layer.  If approved, incorporate existing materials no larger than 2 inches in the 
surface layer.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
The estimated quantities for embankments adjacent to culverts and bridges were calculated using 
the average-end-area method.   
 
 
ITEM 134 
 
Backfill pavement edges with reclaimable asphalt material (R.A.P.).   
 
Use backfill material with a plasticity index (PI) ranging from 15 to 35.  Notify the Engineer of 
the proposed material sources and of changes to material sources.  The Engineer may sample and 
test project materials at any time before compaction throughout the duration of the project to 
assure specification compliance.   
 
Windrow the existing topsoil and grass along the edge of the grading operations or as directed.  
After grading operations are completed, spread the topsoil and grass uniformly on all slopes and 
ditch lines.  The work performed will not be measured or paid for directly, but will be subsidiary 
to pertinent Items.   
 
Manipulate and compact backfill material in accordance with Item 132.3.D.1, “Ordinary 
Compaction”.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.    
 
 
ITEM 162 
 
Furnish and place Bermuda block sod.   
 
 
ITEM 164 
 
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
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Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 
approved.   
 
Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as 
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in 
accordance with the manufacturer’s recommendations when approved. The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
 
ITEM 166 
 
Fertilize all areas of the project to be seeded or sodded.   
 
Furnish and apply fertilizer with analysis of 16-8-8 at a rate of 375 bulk pounds per acre.  
 
 
ITEM 168 
 
Distribute water to only those areas shown in the plans or as directed.  Excessive overspray will 
not be permitted.   
 
Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 
directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.  
During periods of adequate moisture, mechanical watering may not be required as approved.  
Upon final stabilization, the Engineer may require to continue watering as specified for a period 
not to exceed 30 days.  
 
The Basis of Estimate below establishes the approximate quantity of water required to complete 
the 90-day watering cycle: 
 

Water Required to Complete the 90-day Watering Cycle 
Rate 

(inch / week) 
Water 

(Gal / Acre / Month) 
Area 

(Acre) 
Total Gallons 

(Gal / Acre / 3 Months)
0.25 26,000 1 78,000 

 
 
ITEM 247 
 
The Engineer may accept material during stockpile operations, from completed stockpiles, or 
windrows.  The Engineer will select any of these locations or any combination thereof with the 
provision that at least one out of ten consecutive samples will be taken at the project site.   
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When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the 
plans.   
 
Conform to the following flexible base (TY D GR 4) requirements:  
 
 
 
 
 
 
Table 1.  Material Requirements 

Percent Retained on each Sieve Soil Constants Wet Ball 
2” 1-1/4” 7/8” 1/2" #4 #40 LL Max PI Max PI Min Mill Max 
0 -- -- 20-60 40-75 60-85 -- 10 -- *45 

*The maximum increase in material passing the No. 40 sieve is not to exceed 20. 

 
For Table 1, “Material Requirements” there is no minimum plasticity index (PI) required for TY 
D, GR 4 material.   
 
Type D material consists of crushed stone produced and graded from oversize quarried aggregate 
that originates from a single, naturally occurring source. 
 
For this project Test Method Tex-117-E shall conform to the following minimum compressive 
strength requirements: 
 

Lateral Pressure Triaxial Strength 

15 psi 175 psi 

 
If the contractor elects to use crushed concrete, it shall be stabilized with 3% cement by weight.  
This cement will not be paid for directly but will be considered subsidiary.  
 
 
ITEM 275 
 
Cement and/or asphalt stabilized base may be encountered in the existing pavement structure.  
Pulverize or scarify the existing material after shaping so that 100% passes a 2-1/2 inch sieve.   
 
Use a mechanical mixer to mix the cement with the existing base material. 
 
Prime flexible base by applying a bituminous material at the rates of application shown for Item 
310, “Prime Coat”.    
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ITEM 302 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  The SAC for sources on the Department’s Aggregate Quality Monitoring 
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue 
(BRSQC).  SAC requirements apply to aggregates used on all final roadway surfaces, including 
shoulders.   
 
Precoated aggregate Type PB consists of crushed slag, crushed stone, or limestone rock asphalt 
(LRA).   
 
When using asphalt emulsion, use a precoat material for the aggregates as approved.   
 
 
ITEM 310 
 
Use MC-30 or SS-1 at a rate of 0.20 gallons per square yard or as directed.   
 
Use SS-1 at the rate of 0.20 gallons per square yard per inch or as directed.  Use a mixture of 
10% SS-1 and 90% water and work the mixture into the top 2 inches of the flexible base surface.  
The water will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
 
ITEM 316 
 
Clean aggregates showing signs of excessive dust from the stockpile or while handling during 
construction.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Do not place surface treatment on exposed concrete structures unless directed.   
 
Furnish a distributor equipped with a hand hose in working condition.   
 
Material rates shown are for estimating purposes only.  Adjust actual rates based on the material 
used, the existing condition and type of roadway surface, and as approved.  When using asphalt 
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt 
courses.   
 
Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or 
issuance of the work order.    
 
Remove vegetation and blade pavement edges prior to surfacing operations.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.   

 General Notes Sheet J 



Project Number:  Sheet  
 
County: ARANSAS Control: 0180-03-035, ETC. 
 
Highway: SH 35 
 
 
 
Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter 
line, of any surplus aggregate before opening to traffic or as directed.   
 
 
ITEM 320 
 
Provide the type of windrow pick-up equipment for approval prior to beginning paving 
operations. 
 
Use of motor grader will not be permitted unless approved. 
 
ITEM 341 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  SAC requirements apply to aggregates used on all final roadway surfaces, 
including shoulders.   
 
As per special provision 341-024, use of Contractor-owned RAP including HMA plant waste 
will be permitted. 
 
Department-owned RAP generated through required work on the Contract is available for the 
Contractor’s use.   
 
Any RAP remaining from the contract is to remain with the Contractor.   
 
Use crushed gravel screenings with or in lieu of stone screenings.   
 
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved.   
 
The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Types B, C and D HMAC.   
 
Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge 
(1/2 inch desirable) with an adjacent 6:1 taper.  Construct the outside edge with a 6:1 taper or 
backfill within the same day.     
 
 
ITEM 400 
 
Compact each layer to meet the density and consolidation of the adjacent undisturbed material.   
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Use cement-stabilized backfill for culvert and storm drains located beneath the pavement 
structure.   
 
 
 
ITEM 409 
 
Use Class “H” (HPC). All pilings shall be sulfate resistant and include 3 gals/cy of calcium 
nitrite corrosion inhibitor.  
 
Jetting piling to reach plan penetration will not be allowed. 
 
ITEM 420 
 
Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.  
The work performed will not be measured or paid directly, but will be subsidiary to pertinent 
Items.   
 
Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing 
requirements.   
 
Mass concrete will be a plans quantity item.   
 
Place longitudinal construction joints at the lane line for bridge approach slabs.  These 
construction joints will be subsidiary to Item 420.   
 
ITEM 421 
Provide strength-testing equipment in accordance with the Contract controlling test(s).   
 
Furnish curing facilities adequately sized for this project as approved. 
 
Furnish test molds for cylindrical concrete specimens as required in ASTM C31. 
 
No air entrainment in concrete is required. 
 
Use Class C (HPC) on the following concrete elements: 
(1) Bridge bents 
(2) Bridge abutments 
(3) Bridge footings 
Use Class S (HPC) on the following concrete element: 
(1) Bridge slab 
Use Class H (HPC) on the following concrete element: 
(1) Bridge beams 
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Provide sulfate-resistant concrete for the following concrete elements: 
(1)Bridge footings 
 
 
 
 
Include 2 gals/cy of concrete of calcium nitrite corrosion inhibitor in the beams. 
 
ITEM 422 
Permanent metal deck forms (PMDF) are not allowed. 
 
ITEM 423 
 
Furnish and install pipe underdrains for all retaining walls.  Include the details and manufacturer, 
the limits and dimensions, the outfall location, and all details necessary to incorporate the 
underdrain system in the working drawings.  The work performed for the underdrain system 
within the limits of the retaining wall will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Place the select and embankment backfill to the same elevation where possible.  Do not exceed a 
2 feet difference in elevation at any time.   
 
ITEM 427 
 
Provide a rub finish for Surface Area II unless otherwise directed.   
 
 
ITEM 432 
 
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth 
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Use Cap Option C for the joint between the face of the abutment and riprap as shown on the 
standard sheet “Concrete Riprap (CRR)".   
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.   
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ITEM 440 
 
All reinforcing steel in the bridge girders and Prestressed Concrete Panels shall be plain.  All 
reinforcing steel in the bridge deck and bridge rail shall be epoxy coated. 
 
All reinforcing steel in the piling shall be plain.  All other reinforcing steel in the bridge 
substructure shall be epoxy coated or stainless, as specified in the Plans. 
 
 
ITEM 464  
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Use cold-applied, plastic asphalt sewer joint compound for all joints.  Provide sandproof tape for 
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to 
Item 464.2.I.3. 
 
ITEM 465 
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Shape and route floor inverts passing through the manhole or inlet with Class "B" concrete.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
Precast tops will not be permitted unless approved.   
 
 
ITEM 467 
 
Place safety end treatments with a uniform slope.   
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.   
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed as 
approved.  All safety end treatments shall include riprap to the dimensions shown on PSET-RR.  
This riprap shall be subsidiary to Item 467. 
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ITEM 496 
 
The structure(s) to be removed have surface coatings which may contain hazardous materials.  
Provide for the safety and health of employees and abide by all OSHA Standards and 
Regulations.   
 
Removal of the existing bridge by blasting will not be permitted. 
 
Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to 
the demolition of the structure(s).   If the surface coatings contain hazardous materials, the 
Department will arrange by separate Contract for the removal of a 4 inch wide strip around 
bearing attachments, at the anchor bolts, and as approved.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for 
coordination with the Texas Department of State Health Services.   
 
Provide for approval a method of removal to prevent any materials from falling into water or 
traffic.  The method used and work performed will not be measured or paid for directly, but will 
be subsidiary to pertinent Items.   
 
Disassemble, deliver and neatly stack all salvageable materials, except metal rail elements, at 
1401 FM 3036 Rockport, TX  78382.  All metal rail elements are to be salvaged and stockpiled 
at the East Nueces Maintenance Yard located at 844 S. Padre Island Dr. Corpus Christi, TX 
78406. The work performed will not be measured or paid for directly, but will be subsidiary to 
pertinent Items.   
 
The bridge to be removed has asbestos containing materials (ACM) as indicated in the Plans. 
The Department will arrange for a separate contract to collect and dispose of the noted ACM. 
The asbestos removal contract will run concurrently with this contract and close coordination 
will be required. Follow the specific demolition requirements below during demolition of the 
existing structure: 
 
ACM Removal Site:  Designate or provide a separate site for temporary storage of concrete 
elements with ACM. The site should be on land and should be adequately fenced with a locking 
gate. Store all concrete elements containing ACM at this site until the ACM have been removed. 
Store the concrete elements in a manner that leaves the ACM accessible for removal. This site 
will be used by the Department’s asbestos contractor for asbestos removal. Provide all cranes or 
other equipment necessary to move the concrete elements within this site. The asbestos 
contractor will not be required to relocate any elements.  
  

 General Notes Sheet O 



Project Number:  Sheet  
 
County: ARANSAS Control: 0180-03-035, ETC. 
 
Highway: SH 35 
 
 
Railing:  Notify the department at least four weeks before beginning railing removal. Remove 
the aluminum portion of the railing by unbolting it from the concrete parapet. Do not disturb or 
handle the Transite (containing asbestos) pads under the railing posts. The Department will 
arrange for collection and disposal of these pads.   
 
Span/Bent Removal: The roofing felt between the spans and the top of the bent cap at the 
expansion bents contains asbestos as indicated. A list of the expansion bents is included in the 
plans. Lift the spans from the expansion bents in a manner that minimizes disturbance to the 
roofing felt. If any roofing felt stays attached to the span sections, transport them to the ACM 
Removal Site. If any of the felt stays on the bent caps, carefully remove the cap from its supports 
and transport the entire cap to the ACM Removal Site. If pieces of the felt fall into the water or 
on the ground during demolition operations, carefully collect them and transport them to the 
ACM Removal Site. Notify the Department when concrete elements have been placed in the 
ACM Removal Site.  
 
Piling/Column Removal:  Cut or break piling/columns as required by other Items but avoid 
disturbing the mastic. Transport piling or column sections with mastic on them to the ACM 
Removal Site. Not all of the piling or columns have the mastic.  
 
Final Disposal:   The Department will notify you when the ACM have been removed. ACM 
removal may be done incrementally or all at once depending on the space available at the 
removal site. Once the ACM have been removed, dispose of the remaining concrete elements as 
necessary. 
 
 
ITEM 500 
 
"Materials on Hand" payments are not considered when determining partial payments.   
 
If a Hurricane Watch is issued for this area, begin removing all rigging including cables, 
scaffolding and secure all materials and equipment to locations agreeable to both parties.  The 
contractor will not be allowed to mark-up any costs associated with these efforts but will be 
compensated at an “at cost” basis. 
 
If a Hurricane Warning is issued for this area, remove all rigging including cables, scaffolding 
and equipment.  Secure all barges and cranes to an area that is agreeable to both parties. The 
contractor will not be allowed to mark-up any costs associated with these efforts but will be 
compensated at an “at cost” basis. 
 
ITEM 502 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
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Traffic control for daytime lane closures shall be in accordance with applicable BC and TCP 
standard sheets.   
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use.   
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials.   
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within 48 hours of written notification regardless of the day of the week 
involved unless otherwise directed.   
 
Provide a positive means of communication between flaggers unless otherwise approved.   
 
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.   
 
The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.  
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
 
ITEM 504 
 
Apply for and secure permits necessary for the buildings, and pay all utility meter deposits and 
service bills.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.  
 
Provide 2 sets of keys for all facilities, which include the field office and/or laboratory. 
 
Maintain all mechanical, electrical and plumbing facilities at all times. 
 
Provide one (1) Type C Structure (Field Office).  This field office shall be for TxDOT use only 
and shall be a separate structure from the Contractor’s facilities.  
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than 1 outlet per 
wall.  Portable toilets will not be allowed. 
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Provide 2 standard size office desk, 4 office chairs, 1 drafting table(s), 1 drafting stool, 2 
bookcases, and 2 filing cabinets as approved.  Provide solar screens, blinds, or shades. 
 
Provide janitorial services as needed. 
Provide 1 phone line and 2 phones.  Submit a copy of the monthly phone bill for review to 
monitor phone usage.  A cell phone will not be allowed unless approved. 
 
Provide a paper copier and facsimile. 
 
Provide one (1) Type D Structure (Asphalt Mix Control Laboratory).  This laboratory shall be for 
TxDOT use only and shall be a separate structure from the Contractor’s facilities. 
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than 1 outlet per 
wall.  Portable toilets will not be allowed.  
 
Provide 1 standard size office desk, 2 office chairs, 1 drafting table(s), 1 drafting stool, 1 
bookcase, and 1 filing cabinet as approved.  Provide solar screens, blinds, or shades. 
 
Provide janitorial services as needed.  
 
Provide 1 phone line and 1 phone.  Submit a copy of the monthly phone bill for review to 
monitor phone usage.  A cell phone will not be allowed unless approved. 
 
Provide a paper copier and facsimile.  
 
Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140 
degrees Fahrenheit with acceptable water pressure.  
 
Use support blocks for stability and tied down portable structures according to applicable zoning 
requirements or as directed.  
 
Provide Safety Equipment as follows: 
(1) ONE EYE WASH STATION   
(2) ONE FIRE EXTINGUISHER   
(3) ONE FIRST AID KIT 
 
Provide doors with a minimum width of 36 inches and 80 inches in height.  Secure all exterior 
openings with bars.   
 
Provide electrical service for the asphalt content by Ignition Method.   
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ITEM 506 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and 
reviewing environmental requirements.   
 
 
ITEM 512 
 
Use a Type R joint when using Type 2 precast concrete traffic barriers.   
 
 
ITEM 530 
 
Replace existing driveways not shown on the plans when directed.  The work performed will be 
measured or paid for by Item 530, “Driveways”.   
 
If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.   
 
 
ITEM 540 
 
Complete each location during the working day.  No exposed bridge rail or guard fence ends will 
be permitted at the end of the working day or unattended during the working day. 
 
Mixing of wood post types and shapes will not be permitted at the same location. 
 
ITEM 542 
 
Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX  
78382.  The work performed will not be measured or paid for directly, but will be subsidiary to 
pertinent Items.    
 
 
ITEM 544 
 
Drill an 18-inch pilot hole for post embedment.   
 
The method of placing steel tubes in drilled holes is not permitted.   
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ITEM 585 
 
Use Surface Test Type B and Pay Adjustment Schedule 1 to evaluate ride quality of the travel 
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces." 
 
Use latest version of approved Ride Quality Software. 
 
For QC Testing, provide inertial profiler results the same working day after paving. 
 
For QA Testing, provide the Engineer the opportunity to witness the testing.  Provide a seat for 
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested. 
 
 
ITEM 610 
 
For instructions on submitting shop drawings electronically go to TxDOT home page, Business 
with TxDOT, Bridge information, Shop drawings.  File is titled: Guide to Electronic Shop 
Drawing Submittal. 
 
 
ITEM 618 
 
Seal all conduits terminating in ground boxes and pole foundations with a sealant made of 
polyurethane or equivalent that will cure in the presence of moisture.  Ensure sealant is suitable 
for sealing ends with electrical conductor extending past the ends of the conduit.  Inject the 
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.   
 
Provide rigid metal conduit (RMC) elbows for all underground conduit bends of 45 degrees or 
more, including bends into ground boxes.  Provide a polyvinyl chloride conduit (PVC) elbow in 
lieu of a RMC elbow for conduit 1 inch or larger.  Ensure the elbow is the same schedule rating 
as the conduit to which it is connected.   
 
Bond the RMC to the grounding conductor with grounding type bushings when the RMC is 
exposed or extends into the ground box.   
 
Provide a flat, high tensile strength polyester fiber pull tape in each conduit to pull conductors.   
 
Provide polymer concrete junction boxes for concrete traffic barrier.  Do not use cast iron 
junction boxes in concrete traffic barriers and single slope traffic barriers. Use polymer concrete 
junction boxes instead of the cast iron junction boxes shown on standard sheets CTBI (3), CTBI 
(4), AND SSCB (4).  Mount the junction boxes flush (+ 0”, - ½”) with concrete surface of 
concrete barrier.  The work will not be measured or paid for directly, but will be subsidiary to 
pertinent Items.   
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Provide wide sweep conduit elbows.   
 
Jacking of conduit will not be permitted.   
 
 
ITEM 620 
 
Bond grounding conductors that share the same conduit, junction box, ground box, or structure 
together at every accessible point.   
 
For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holder as shown on the Texas Department of Transportation (TxDOT) materials producers list. 
Category is “Roadway Illumination and Electrical Supplies”.  Fuse holder is shown on list under 
Items 610 & 620.  Provide 10 amp time delay fuses 
 
 
ITEM 636 
 
Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX 
78382.  The work performed will not be measured or paid for directly, but will be subsidiary to 
pertinent Items.  
 
 
ITEM 644 
 
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs 
relocated using temporary supports.  The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items.   
 
Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX  
78382.  The work performed will not be measured or paid for directly, but will be subsidiary to 
pertinent Items.    
 
All set screws shall be galvanized. 
 
 
ITEM 662 
 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing 
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.   
 
 

 General Notes Sheet U 



Project Number:  Sheet  
 
County: ARANSAS Control: 0180-03-035, ETC. 
 
Highway: SH 35 
 
 
ITEM 677 
 
Eliminate all conflicting pavement markings as work progresses or as directed.   
 
Use Method A for asphaltic pavements.  Use a PB Grade 4 aggregate at an application rate of 1 
cy/120 sy and asphalt AC-5, AC-10, CRS-2 or HFRS-2 at a application rate of 0.39 Gal/sy.   
 
 
ITEM 685 
 
Provide solar powered flasher controller assemblies capable of a 24-hr flash with dual 
indications. 
 
The work to connect the flasher assemblies to the signal heads will not be measured or paid for 
directly, but will be subsidiary to pertinent Items. 
 
Provide single-pole breakaway disconnects.   Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors.  Ensure the 
disconnects have a white colored marking and a permanently installed solid neutral. 
 
ITEM 687 
 
Provide single-pole breakaway disconnects.   Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors.  Ensure the 
disconnects have a white colored marking and a permanently installed solid neutral. 
 
ITEM 730 
 
Provide full-width mowing for a period of 6 full width cycles or as directed.  
 
 
ITEM 4574 
 
Jetting piling to reach plan penetration will not be allowed. The use of pilot holes in water 
will not be allowed. A prototype anchor assembly of each type of size required for the pile 
placement shall be reviewed by the engineer for approval prior to fabrication of the anchor 
assemblies required for piling on the project. 
 
ITEM 4580 
 
The Contractor will develop an emergency plan in case of a material spill (i.e. fuel, hydraulic, 
etc.) on the temporary access platform.  This plan will address both emergency measures to be 
taken immediately by the Contractor, as well as the names and phone numbers of applicable 
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regulatory agencies to be contacted.  The Contractor's emergency plan will include at least two 
outboard boats and 400 ft of floating boom that will be maintained and available onsite for 
emergency deployment.  The Contractor will be required to train personnel in the 
implementation of the emergency plan.  During any operations over water, adequate personnel 
must be on hand who are trained and capable of implementing the emergency plan. 
 
ITEM 5049 
 
Biodegradable erosion control logs will be checked and cleared of debris or sediment (as well as 
maintenance) by the Contractor at least once a week.  Biodegradable erosion control logs will 
also be checked and cleared of any debris or sediment after a ½” rain event or more.  These tasks 
will be considered subsidiary to Item 5049 “Biodegradable Erosion Control Logs”. 
 
 
ITEM 5261 
 
During the installation of the geogrid mats, the Contractor will not allow the traveling public to 
travel directly over the geogrid.  A minimum flexible base thickness of 6 inches will be placed 
over geogrid prior to opening the mat to construction traffic. 
 
The Contractor will provide adequate storage for the geogrid and will plan the installation of the 
geogrid so as to limit exposure to ultraviolet degradation.  The manufacturer’s recommendations 
will control, unless otherwise directed by the Engineer. 
 
Type I geogrid will be used. 
 
When using a multi-layer type of geogrid, longitudinally cut portions of a roll must be held 
together by at least two rows of longitudinal stitching to insure proper layer alignment during 
installation and maintain integrity of the cut portion 
 
ITEM 6834 
 
Furnish the portable changeable message signs displaying the correct message at least seven (7) 
days prior to beginning work or as directed. 
 
The Contractor's Responsible Person (CRP) will maintain full control of messages at all times. 
 
The Engineer will provide the sign message text to use at each sign. 
 
A minimum of two (2) PCMS will be required.  However, additional units may be necessary 
depending on the work in progress. 
 
Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
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ITEM 8251 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to the edge lines, transitions, gore areas, etc. 
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of the markings, the 14 day period may be 
extended until weather permits proper application. 
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***********************SPECIFICATION DATA************************* 
UNIT WEIGHT ESTIMATES 
 
EXISTING SUBGRADE ----------------------------------------------------------------------------   105 LBS/CF 
ITEM 247 – FL BS (CMP IN PLC)(TY D GR 4) (FNAL POS)-------------------------------   136 LBS/CF 
ITEM 341 – (3”) D-GR HMA (QCQA) TY C SAC-B PG 76-22 ------------------------------   330 LBS/SY 
ITEM 341 – (11”) D-GR HMA (QCQA) TY B SAC-B PG 76-22 ---------------------------- 1210 LBS/SY 
ITEM 341 – (2”) D-GR HMA (QCQA) TY C SAC-B PG 76-22 ------------------------------   220 LBS/SY 
ITEM 341 – (1”) D-GR HMA (QCQA) TY D SAC-B PG 76-22 -----------------------------   110 LBS/SY 
 
 
COMPACTION REQUIREMENTS FOR BASE COURSE 
 
ITEM 132 – EMBANKMENT (FINAL)(DENS CONT)(TY C) 
PLASTICITY INDEX ------------------------------------------------------------------------------- 40 MAX 
PLASTICITY INDEX ------------------------------------------------------------------------------- 10 MIN 
DENSITY --------------------------------------------------------------------------------------------- AS SHOWN ON 
          TABLE 2 OF ITEM 132 
LIFTS -------------------------------------------------------------------------------------------------- ALL 
 
ITEM 134 – BACKFILL (TY A OR B) 
PLASTICITY INDEX ------------------------------------------------------------------------------- 40 MAX 
PLASTICITY INDEX ------------------------------------------------------------------------------- 10 MIN 
DENSITY ----------------------------------------------------------------------------------------- ORDINARY COMPACTION 
 
ITEM 247 – FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)     
DENSITY ---------------------------------------------------------------------------------------------- 100% MIN 
LIFTS -------------------------------------------------------------------------------------------------- ALL 
 
ITEM 275- CEMENT TRT (EXIST. MATL)(8”)    
DENSITY ---------------------------------------------------------------------------------------------- 95% MIN 
LIFTS -------------------------------------------------------------------------------------------------- ALL 
 
ITEM 166 
FERTILIZER @ 375 LBS PER ACRE-------------------------------------------0.57 TONS 
 
ITEM 168 
VEGETATIVE WATERING @ 26,000 GAL/ACRE/MONTH--------------624.5 MG 
 
SURFACE TREATMENT DATA 
 
ONE COURSE UNDERSEAL 
                                                                      
ASPHALT, TYPE ------------------------------------ AC-5, AC-10, CRS-2, HFRS-2 
AVERAGE ASPHALT RATE (GAL/SY) ---------0.39 
AGGREGATE RATE (CY/SY) ---------------------1/85 
AGGREGATE TYPE -------------------------------- PB 
AGGREGATE GRADE------------------------------ 4 SAC B OR 4S SAC B 
ROLLING (FLAT WHL) (HR/SY) ---------------- 1:100 
ROLLING (LT PNEU) (HR/SY) ------------------- 1:2500 
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PRIME COAT 
 
ASPHALT, TYPE-------------------------------------------MC-30 OR SS-1 
AVERAGE ASPHALT RATE (GAL/SY)---------------0.20 
 
 
 
************************BASIS OF ESTIMATE************************** 
                                           
CSJ:0180-03-035 
 
                                          RATE OF  
ITEM              DESCRIPTION                   BASIS        APPLICATION          QUANTITY.      
ITEM 247      FL BS (CMP IN PLC) (TY D GR 4) (12”)    3,203 SY   0.33 (CY/SY)      1,057  CY 
ITEM 275      CEMENT                                                                3,247 SY   0.0126 TONS/SY               41 TONS 
ITEM 275      CEMENT TRT (EXIST MATL)(8”)    3,247 SY    
ITEM 310      PRIME COAT (MC-30 OR SS-1)    3,095 SY   0.20 (GAL/SY)         619 GAL 
ITEM 316      ASPH (AC-5, AC-10, CRS-2, HFRS-2)    3,021 SY   0.39 (GAL/SY)      1,178 GAL 
ITEM 316      AGGR (TY-PB GR-4 OR 4S SAC-B)    3,021 SY   1/85 (CY/SY)           36 CY 
ITEM 341      ASPH CONC PAV TY B (3”)    2,982 SY   0.165 (TONS/SY)         492 TONS 
ITEM 341      ASPH CONC PAV TY C (2”)    2,945 SY   0.110 (TONS/SY)         324 TONS 
ITEM 5261    GEOGRID REINFORCEMENT TY 1     3,247 SY           --      3,247 SY 
 
 
 
CSJ:0180-04-083 
 
                                                                                                                          RATE OF  
ITEM              DESCRIPTION                   BASIS        APPLICATION          QUANTITY.      
ITEM 247      FL BS (CMP IN PLC) (TY D GR 4) (12”)   14,379 SY   0.33 (CY/SY)      4,745 CY 
ITEM 275      CEMENT                                                               14,029 SY   0.0126 TONS/SY             177 TONS 
ITEM 275      CEMENT TRT (EXIST MATL)(8”)   14,029 SY    
ITEM 310      PRIME COAT (MC-30 OR SS-1)   13,300 SY   0.20 (GAL/SY)      2,660 GAL 
ITEM 316      ASPH (AC-5, AC-10, CRS-2, HFRS-2)   12,928 SY   0.39 (GAL/SY)      5,042 GAL 
ITEM 316      AGGR (TY-PB GR-4 OR 4S SAC-B)   12,928 SY   1/85 (CY/SY)         152 CY 
ITEM 341      ASPH CONC PAV TY B (3”)   14,357 SY   0.165 (TONS/SY)      2,369 TONS 
ITEM 341      ASPH CONC PAV TY C (2”)   13,000 SY   0.110 (TONS/SY)      1,430 TONS 
ITEM 423      RETAINING WALL     5,982 SF           --      5,982 SF 
ITEM 5261    GEOGRID REINFORCEMENT TY 1   14,713 SY           --    14,713 SY 
ITEM 6834    PORT. CHANGE. MESS. SIGNS            --         736 DAYS 
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